

LEWISVILLE INDEPENDENT SCHOOL DISTRICT  
 CSP #1861-07 - 2007 ELECTRICAL UPGRADES AT FLOWER MOUND ELEMENTARY SCHOOL  
 TABULATION

FLOWER MOUND ES	Add 1	Bid Bond	Base	Totals	Difference
JC Electric	Y	Y	\$ 219,700.00	\$ 219,700.00	\$ 219,700.00
Morgan Elec.	Y	Y	\$ 210,593.00	\$ 210,593.00	\$ -