

Lewisville ISD  
 CSP #1883-07 - 2007 Re-Roofing Project  
 Creekside and Flower Mound Elementary Schools Select Areas  
 TABULATION

Contractor	Creekside Elementary Base Bid	Contingency	Total Cost	Roof Products Manufacturer	Square Feet	Flower Mound Elementary Base Bid	Contingency	Total Cost	Roof Products Manufacturer	Square Feet	Alternate #1 Include Roof Area H Add
<b>Supreme</b>	<b>\$175,195.00</b>	<b>\$10,000.00</b>	<b>\$185,195.00</b>	<b>Tamko</b>	<b>75,000</b>	\$875,210.00	\$15,000	\$890,210.00	Soprema	74,700	\$57,600.00
BRI	\$180,000.00	\$10,000.00	\$190,000.00	GAF	67,900	\$605,000.00	\$15,000	\$620,000.00	Soprema	80,200	\$70,000.00
Castro	\$217,500.00	\$10,000.00	\$227,500.00	Tamko	82,000	\$483,000.00	\$15,000	\$498,000.00	Soprema	73,500	\$51,000.00
J. Reynolds	\$370,390.00	\$10,000.00	\$380,390.00	Tamko	86,955	\$467,590.00	\$15,000	\$482,590.00	JM	79,950	\$54,820.00
Paragon	\$166,185.00	\$10,000.00	\$176,185.00	JM	94,000	\$431,500.00	\$15,000	\$446,500.00	JM	73,800	NO ADD
<b>Heritage One</b>	NO BID	\$10,000.00	NO BID	NO BID	NO BID	<b>\$434,000.00</b>	<b>\$15,000</b>	<b>\$449,000.00</b>	<b>Soprema</b>	<b>76,800</b>	\$52,300.00
J&J	NO BID	\$10,000.00	NO BID	NO BID	NO BID	\$514,500.00	\$15,000	\$529,500.00	Soprema	77,000	\$64,750.00
Advantage	NO BID	\$10,000.00	NO BID	NO BID	NO BID	\$589,000.00	\$15,000	\$604,000.00	JM	71,400	\$60,000.00